Questions

1. *Item 3.f. Proposer must provide at least three Phase II or Phase III reports conducted within the last five years, if available.*
   Insofar as these reports contain hundreds of pages, will download links to pdf copies of each report suffice for this requirement instead of providing actual hard copies of each?
2. *Item 3.g. Contractor will be required to produce a Technical Phase III report upon completion of project. This report will be required no later than 30 calendar days after completion of work.*
   Typically, CRM projects of this magnitude require a Management Summary within 30-45 days of fieldwork completion. The full reports usually take months to produce, especially since radiocarbon analyses and other specialized studies (e.g., paleobotanical analysis), in themselves, generally take more than 30 days to complete. Can this requirement be clarified and amended?

Answers

1. Copies of the Phase II or Phase III reports may be submitted electronically. See addendum.
2. An initial Management Summary may be produced no later than 30 calendar days after completion of work with the Technical Phase III report to be produced no later than 6 months after completion of work. See addendum.